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J2  MacDill AFB Natural Gas Distribution 
System 

J2.1  MacDill AFB Overview 
MacDill Air Force Base is located approximately eight miles south of downtown Tampa on 
the tip of the Interbay Peninsula in Hillsborough County, Florida. The base is surrounded 
by Tampa Bay on the south and west; by Hillsborough Bay on the east, and by the city of 
Tampa on the north.  The base covers about 5,630 acres of land and has an approximate 
population of 5,322 active duty and 1,077 civilian personnel. 

MacDill is home for the 6th Air Mobility Wing (6th AMW).  The 6th AMW is the host unit at 
MacDill AFB and supports several organizations including the United States Special 
Operations Command (USSOCOM) and the United States Central Command 
(USCENTCOM) along with 14 additional tenant organizations. 

Based on present real estate records, MacDill AFB provides operations and maintenance 
support for approximately 624 separate facilities. This includes approximately 67 
administration facilities; 16 dormitories (10 for Unaccompanied Enlisted Personnel, 2 for 
Visiting Airmen Quarters, and 4 for Visiting Officer Quarters); 3 Temporary Lodging 
Facilities; and 140 Military Family Housing Buildings (623 Individual Family Units).  The 
remaining facilities are considered commercial or industrial use facilities and range from 
small shop spaces to large maintenance hangars. 

J2.2  Natural Gas Distribution System Description 
J2.2.1  Natural Gas Distribution System Fixed Equipment Inventory  
The MacDill AFB natural gas distribution system consists of all appurtenances physically 
connected to the distribution system from the point in which the distribution system enters 
the Installation and Government ownership currently starts to the point of demarcation, 
defined by the Right of Way.  The system may include, but is not limited to, pipelines, 
valves, regulators, and meters.  The actual inventory of items sold will be in the bill of sale at 
the time the system is transferred.  The following description and inventory is included to 
provide the Contractor with a general understanding of the size and configuration of the 
distribution system.  The Government makes no representation that the inventory is 
accurate.  The Contractor shall base its proposal on site inspections, information in the 
technical library, other pertinent information, and to a lesser degree the following 
description and inventory. Under no circumstances shall the Contractor be entitled to any 
service charge adjustments based on the accuracy of the following description and 
inventory 

Specifically excluded from the natural gas distribution system privatization are: 
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• Interior valves or regulators 

J2.2.1.1  Description 
Service is provided to the base from Tampa Electric Company – Peoples Gas at a pressure of 
10 pounds per square inch gauge (psig). The gas main passes through a manifold and valve 
station presently housed within a 385 SF structure (Building No. 23).  This facility is owned 
by the USAF and is used to protect the natural gas equipment from the elements and allow 
ease of maintenance during inclement weather.  The building is not part of the gas system 
and not part of the privatization activity.  All equipment downstream of the manifold is 
presently owned, operated and maintained by MacDill AFB personnel.  The average depth 
of burial of the system is three inches. 
 
The gas is distributed to 624 buildings on base through underground pipelines.  In some 
areas the steel line has polypropylene pipe inserted inside the steel pipe.  In  areas where it 
was necessary to replace lines, polypropylene pipe has been installed in place of steel.  
There is no marker tape or tracer wire installed in the system.  The commodity supplier 
retains odorization responsibility. 
 
TECO Peoples Gas meters natural gas to the base at the manifold station (Building 23). 
There are thirty-three additional meters on base that are read, maintained and owned by the 
Air Force. Three of these meters are used to meter the Hospital Central Heating Plant.  
 
J2.2.1.2 Inventory  
Table 1 provides a general listing of the major natural gas distribution system fixed assets 
for the MacDill AFB natural gas distribution system included in the sale.   

TABLE 1 
Fixed Inventory 
Natural Gas Distribution System MacDill AFB 

Component Item Size 
( Inches )

Material  
Type 

Quantity Unit of 
Measure 

Approximate 
Year 

 of Installation
Piping  0.75 Steel 9,900 LF 1941 

 Housing 0.75 Steel 8,100 LF 1941 
  0.75 CI 653 LF 1976 
  0.75 PE 618 LF 1976 
      
Piping  1 CI 2,686 LF 1976 
  1 PE 1,403 LF 1976 
 Housing 1 CI 6,435 LF 1976 
      
Piping  1.25 CI 24960 LF 1941 
 Housing 1.25 CI 37,440 LF 1941 
  1.25 CI 2,329 LF 1976 
  1.25 PE 458 LF 1976 
 Housing 1.25 PE 7,500 LF 1982 
      

 J2-2 



MACDILL UTILITY PRIVATIZATION  SP0600-03-R-0071 
 

 

Component Item Size 
( Inches )

Material  
Type 

Quantity Unit of 
Measure 

Approximate 
Year 

 of Installation
Piping  2 CI 3,272 LF 1976 
  2 PE 116 LF 1976 
  2 PE 5,376 LF 1978 
 Housing 2 PE 2,304 LF 1978 
 Housing 2 PE 100 LF 2002 
      
Piping  2.5 CI 68 LF 1976 
      
Piping  3 CI 91 LF 1976 
  3 PE 1,377 LF 1978 
 Housing 3 PE 243 LF 1978 
      
Piping  4 CI 3,379 LF 1976 
  4 PE 48,240 LF 1978 
 Housing 4 PE 600 LF 2002 
      
Piping  6 CI 41 LF 1976 

  6 PE 7,740 LF 1978 
      

Piping  8 PE 11,340 LF 1978 
      

Valves  0.75 Steel 382 EA 1941 
 Housing 0.75 Steel 312 EA 1941 
  0.75 CI 5 EA 1976 
  0.75 PE 4 EA 1976 
      

Valves Housing 1 CI 20 EA 1976 
  1 PE 8 EA 1976 
      

Valves  1.25 CI 239 EA 1941 
 Housing 1.25 CI 445 EA 1941 
  1.25 CI 11 EA 1976 
  1.25 PE 3 EA 1976 
      

Valves  1.5 CI 8 EA 1976 
      

Valves  2 CI 75 EA 1941 
  2 CI 11 EA 1976 
  2 PE 2 EA 1976 
 Housing 2 CI 2 EA 2002 
      
Valves  2.5 CI 1 EA 1976 
      
Valves  3 CI 45 EA 1941 
  3 CI 1 EA 1976 
      
Valves  4 CI 26 EA 1941 
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Component Item Size 
( Inches )

Material  
Type 

Quantity Unit of 
Measure 

Approximate 
Year 

 of Installation
  4 CI 1 EA 1976 
 Housing 4 CI 1 EA 2002 
      
Valves  6 CI 60 EA 1941 
  6 CI 1 EA 1976 
      
Valves  8 CI 31 EA 1941 
      
Meters  1.25  26 EA 1941 

 Housing 1.25  7 EA 1941 
      

Regulators  1.25 239 EA 1941 
 Housing 1.25  445 EA 1941 
      

Pressure Relief Valves 8 2 EA 1941 
      

Legend: 
CI - Cast Iron 
LF - Linear Feet 
EA - Each 
PE - Polyethylene 

 
J2.2.2  Natural Gas Distribution System Non-Fixed Equipment and Specialized 

Tools 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles 
and tools included in the purchase.  Offerors shall field verify all equipment, vehicles, and 
tools prior to submitting a bid.  Offerors shall make their own determination of the 
adequacy of all equipment, vehicles, and tools. 

TABLE 2 
Spare Parts 
Natural Gas Distribution System MacDill AFB 

Qty Item Make/Model Description Remarks 

None     

 

TABLE 3 
Specialized Vehicles and Tools 
Natural Gas Distribution System MacDill AFB 

Description Quantity Location Maker 

None    
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J2.2.3  Natural Gas Distribution System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system. 

TABLE 4 
Manuals, Drawings, and Records 
Natural Gas Distribution System MacDill AFB 

Qty Item Description Remarks 

1 October 1997 through September 
1998 Gas Utility Bills 

Historical Bills  

1 MacDill AFB Natural Gas 
System Drawings, G-6 Sheets 1 
through 2, Dated Jan 1997 

Natural Gas System 
Record Drawings 

Must be field 
verified 

 

J2.3  Specific Service Requirements 
The service requirements for the MacDill AFB natural gas distribution system are as defined 
in the Section C, Description/Specifications/Work Statement.  The following requirements are 
specific to the MacDill AFB natural gas distribution system and are in addition to those 
found in Section C.  If there is a conflict between requirements described below and Section 
C, the requirements listed below take precedence over those found in Section C. 

For areas where piping is installed under hard surfaces, especially parking lots and roads, 
we use, where feasible, directional boring or jack/bore drilling techniques.  Under soft 
surfaces (green spaces), cut and cover may be used.  However, in areas that have extensive 
landscaping, it may be more economical to use directional boring, to prevent replacing 
expensive shrubbery or trees. 

LOCAL SECURITY PROCEDURES 
Due to heightened security concerns on military installations, effective immediately, 
all Contractor and subcontractor personnel who must enter onto MacDill AFB to perform 
this contract must undergo a background check. Background checks will be conducted 
using the following information: the name, driver’s license numbers, and/or social security 
number and date of birth of the person that will be entering the installation. These measures 
will continue until you are notified otherwise. If any of your employees or the employees of 
any of your subcontractors do not consent to a background check, such individuals will be 
prevented from entering the installation until you are otherwise notified.  Any derogatory 
information resulting from a background check or which otherwise comes into the 
possession of the contracting officer may also result in such individuals being prevented 
from entering the installation for purposes of performing work at any time on the subject 
contract.  However, nothing in this clause shall excuse the Contractor from proceeding 
with the contract as required.   
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Contractors are further reminded to ensure their employees and those of their subcontracts 
have the proper credentials allowing them to work in the United States.  Persons later found 
to be undocumented or illegal aliens will be remanded to the proper authorities.  The 
contractor shall not be entitled to any compensation for delays or expenses associated with 
complying with the provisions of this clause.  

Material Deliveries.  All contractor (including subcontractor) deliveries shall be made by 
accessing the Port Tampa Gate.  In order to gain entry onto MacDill AFB, the driver must 
have a valid driver’s license rated for the type of vehicle being operated, proof of insurance, 
social security number, the name and contact (telephone) number of someone receiving the 
delivery.  In some cases, an escort may be required to assist drivers in completing the 
delivery.  Contractors may be required to provide the escort and must be done so without 
cost, liability, or time extension to the contract.  Drivers are required to exit the installation 
immediately after completing the delivery. 

In accordance with Paragraph C.7, Service Interruption/Contingency Plan, the Contractor shall 
provide support during increased Force Protection Conditions (FPCONs) as outlined in 
MacDill AFB FPCON Checklist’s.  The MacDill AFB FPCON Checklist will be available in 
the technical library.   

The contractor shall maintain existing security mechanisms (i.e. locks, fences) to protect the 
utility systems, such as pumping stations, critical nodes and valve pits.  The mechanisms 
should ensure controls to prevent tampering or sabotage. 

In accordance with Paragraph C.7, Service Interruption/Contingency Plan, the Contractor shall 
notify the following agencies for Service Interruption/Contingency Response Plan:  6th 
Airlift Wing Command Post (6 AW/CP; the 6th Civil Engineer Squadron Fire Department 
(6 CES/CEF; and the 6th Security Forces Squadron/Security Forces Control Center, 
(6SFS/SFCC). 

J2.4 Current Service Arrangement 
 
TECO Peoples Gas supplies natural gas to the base. A single eight inch pipeline provides 
gas service for the entire base. Service is provided to the base at a pressure of 10 pounds per 
square inch gauge (psig). The gas main passes through a manifold and valve station 
presently housed within a 385 SF structure (Building No. 23).  The facility is owned by the 
USAF and is used to protect the natural gas equipment from the elements and allow ease of 
maintenance during inclement weather.  All equipment downstream of manifold is owned, 
operated and maintained by MacDill AFB personnel. 
 
Records for natural gas usage for the year FY 02 provided the following usage data : 
 

Annual Usage       80,201,630 cubic feet 
Monthly Average Usage          6,683,469 cubic feet 
High Month – February 2002   10,959,900 cubic feet 
Low Month – July 2002     5,085,000 cubic feet 
Average Daily Usage            219,730 cubic feet   
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Average Flow Rate                           9,155 cubic feet per hour 
 

J2.5  Secondary Metering 
The Installation may require secondary meters for internal billings of their reimbursable 
customers, utility usage management, and conservation monitoring. The Contractor shall 
assume full ownership and responsibility for existing and future secondary meters IAW 
Paragraph C.3. 

J2.5.1  Existing Secondary Meters 
Table 5 provides a listing of the existing (at the time of contract award) secondary meters 
that will be transferred to the Contractor.  The Contractor shall provide meter readings once 
a month for all secondary meters IAW Paragraph C.3.3 and J2.6 below. 

TABLE 5 
Existing Secondary Meters 
Natural Gas Distribution System MacDill AFB 

Facility 
ID 

Facility  
Name/Description 

Meter 
Number

Facility
ID 

Facility  
Name/Description 

Meter 
Number 

17 BX Laundry 16036 499 NCO Club, MWR 6472980 
17 BX   499 NCO Club, Boiler 

Room 
19129 

18 Post Office & BX 
Admin. 

 541 Cent Com, Electric 
Power Station Bldg 

3504598 

38 BX Clothing Sales  594 MacDill Gate 4605299 
298 Bowling Alley 7675751 712 Hospital 70005830 
299 HQ WG 85652 712 Hospital 70005860 
303 Gymnasium 5603938 712 Hospital  (Incinerator) 70005836 
312 VOQ  925 Commissary 7256105193
397 Officers Club (MWR 

Kitchen) 
6097950 925 Commissary S6055222 

397 Officers Club Boilers 385962 926 BX Main 6444981 
401 2106 Staff Loop 1041059 930 Burger King 866359975
402 2112 Staff Loop 1041062 1885 RES Forces  C-E Tng. 6377964 
403 7706 Staff Loop 1041052 1886 Air National Guard  665036 
404 2136 Staff Loop 1031054 726 Golf Course Clubhouse  85s6346027
405 2132 Staff Loop 1041061 263 Chow Hall  1062501 
411 Garden Drive 6504346 295  Flight Simulator 00B130338
411 Garden Drive 6504445    

 

J2.5.2  Required New Secondary Meters 
The Contractor shall install and calibrate new secondary meters as listed in Table 6. New 
secondary meters shall be installed IAW Paragraph C.13, Transition Plan.  After installation, 
the Contractor shall maintain and read these meters IAW Paragraphs C.3.3 and J2.6 below. 
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TABLE 6 
New Secondary Meters 
Natural Gas Distribution System MacDill AFB 

Meter Location  Meter Description 

None  

 

J2.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following:  

1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format 
proposed by the Contractor and accepted by the Contracting Officer.  Invoices shall be 
submitted by the 25th of each month for the previous month. Invoices shall be submitted 
to: 

Name:  Utility COTR    Utility Contract Administrator 
Address:  6 CES/CEQ    6 CONS/LGCM 

7621 Hillsborough Loop Drive 2606 Brown Pelican Avenue 
   MacDill AFB, FL 33621-5207  MacDill AFB, FL 33621-5000 

Phone number:  813-828-4554    813-828-3238 
 

2. Outage Report.  The Contractor’s monthly outage report will be prepared in the format 
proposed by the Contractor and accepted by the Contracting Officer.  Outage reports 
shall be submitted by the 25th of each month for the previous month.  Outage reports 
shall be submitted to: 

Name:  Utility COTR    Utility Contract Administrator 
Address:  6 CES/CEQ    6 CONS/LGCM 

7621 Hillsborough Loop Drive 2606 Brown Pelican Avenue 
   MacDill AFB, FL 33621-5207  MacDill AFB, FL 33621-5000 

Phone number:  813-828-4554    813-828-3238 
 

3. Meter Reading Report.  The monthly meter reading report shall show the current and 
previous month readings for all secondary meters.  The Contractor’s monthly meter 
reading report will be prepared in the format proposed by the Contractor and accepted 
by the Contracting Officer.  Meter reading reports shall be submitted by the 15th of each 
month for the previous month.  Meter reading reports shall be submitted to: 

Name:  Utility COTR    Utility Contract Administrator 
Address:  6 CES/CEQ    6 CONS/LGCM 

7621 Hillsborough Loop Drive 2606 Brown Pelican Avenue 
   MacDill AFB, FL 33621-5207  MacDill AFB, FL 33621-5000 

Phone number:  813-828-4554    813-828-3238 
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J2.7  Energy Saving Projects 
IAW Paragraph C.3, Requirement, the following projects have been implemented by the 
Government for conservation purposes. 

None 

J2.8  Service Area 
IAW Paragraph C.4, Service Area, the service area is defined as all areas within the  MacDill 
AFB boundaries.   

J2.9  Off-Installation Sites 
No off-installation sites are included in the sale of the MacDill AFB natural gas distribution 
system. 

J2.10  Specific Transition Requirements 
IAW Paragraph C.13, Transition Plan, Table 7 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 7 
Service Connections and Disconnections 
Natural Gas Distribution System MacDill AFB 

Location  Description 

None  

 

J2.11  Government Recognized System Deficiencies 
Table 8 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies 
associated with the MacDill AFB natural gas distribution system.  If the utility system is 
sold, the Government will not accomplish these planned improvements.  The Contractor 
shall make a determination as to its actual need to accomplish and the timing of any and all 
such planned improvements.  Capital upgrade projects shall be proposed through the 
Capital Upgrades and Renewal and Replacement Plan process and will be recovered 
through Schedule L-3.  Renewal and Replacement projects will be recovered through Sub-
CLIN AB. 
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TABLE 8 
System Deficiencies 
Natural Gas Distribution System MacDill AFB 

Project Location  Project Description 

NVZR020033 Repair Natural Gas System 
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